



# City of East Gull Lake

## Staff Report

\*\*\*\*\*

**To:** Mayor & City Council

**Prepared by:** Administrative Assistant Schack

**Date:** August 4, 2015

**Agenda Item:** 8b

**Subject:** 2015 Sewer Extension Project (Legacy and CR 70 Area)

**Report:** Tabulation of Quotes

**Council Action Requested:**

Bids were received for the 2015 Sewer Extension Project (Legacy and CR 70 Area) at the regular Wastewater meeting on July 29, 2015 at 3:00pm. Below is a summary of the Engineer's estimate and the bid quotes.

- *Engineer's estimate*..... \$69,186.00
- DeChantel Excavating ..... \$113,788.90
- Borden Excavating ..... \$126,767.00

The Wastewater Committee is not recommending proceeding with the project at this time due to the cost substantially exceeding the engineer's estimate. The requested action is to refer the project back to the Wastewater Committee for continued discussion.